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MEMORANDUM 
 
Date:  1 May 2007 
 
To:   Contractors 
 
From:  Rick James, DFCM 
 
Reference:  BDAC Hardware Replacement 
   DFCM Project No.04158210 
 
Subject:  Addendum No. 1 
 
 Addendum___________________________ 1 Page 

Drawings___________________________ 0 Pages 
 Specifications _______________________ 4 Pages 
 Total ______________________________ 5 pages 
 
 
Note:  This Addendum shall be included as part of the Contract Documents.  

Items in this Addendum apply to all drawings and specification sections 
whether referenced or not involving the portion of the work added, deleted, 
modified, or otherwise addressed in this Addendum.  Acknowledge receipt 
of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.1 There are no changes to the schedule of this selection with the exception that this 

addendum is being issued on Tuesday, May 1, 2007 instead of Monday April 30, 
2007.  

 
 
End of Addendum 
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April 27, 2007 
  
                           
PROJECT: 
 

BDAC HARDWARE – ADA COMPLIANCE 
BUNNELL - DMITRICH ATHLETIC CENTER 
 
COLLEGE OF EASTERN UTAH 
PRICE, UTAH  
D.F.C.M. PROJECT #04152810 
 
 
ADDENDUM NO. # 1 
 
The data included herein is issued by the Architect as a clarification and addition to drawings, specifications, and 
contract documents relative to the above project.  Except as effected by data herein, all other parts of the Contract 
Documents shall remain in full force and effect as issued by the Architect, April 27, 2007 (This Date Applies to all 
Project Bid Documents).  It shall be the sole responsibility of the bidder to appropriately disseminate this data to all 
concerned prior to the assigned bid date and time.  Receipt of the addendum shall be recorded by the bidder in the 
appropriate space on the proposal form included in the Contract Documents. 

 
 
GENERAL ITEMS 
 
1. PRIOR APPROVALS: 
 

The following manufacturers, trade names and products are allowed to bid on a name-brand-only 
basis with the provision that they completely satisfy all and every requirement of the drawings, 
specifications and all addenda and shall conform to the design, quality and standards specified, 
established and required for the complete and satisfactory installation and performance of the 
building and all its respective parts. 

 
  

Item 
 
Manufacturer Stipulations: 

   
   

  
 
 
 
 
 



 
 
2. SECURITY CHECK OF CONTRACTOR EMPLOYEES: 
 

Contractor is to submit names of all workers who will need to work on the inside of the building, for a 
Security check if request by the Owner.  All workers will need to pass a possible security check by the 
Owner.  This is for the inside of the building only.  Submit information if requested by the Owner. 
 

3. OWNER TO PROVIDE SUBCONTRACTORS: 
 

a. The Owner will Contract with a Painting Subcontractor who will be required to coordinate his work 
with the Hardware Contractor in a timely manner.  The Hardware contractor will be required to 
coordinate and cooperate with the Painter so project can be complete by all in a timely manner. 

 
b. The Owner will Contract with a General contractor who will be required to coordinate the Electrical 

and Painting subcontractors.  The Hardware contractor will be required to coordinate and cooperate 
with the General Contractor so the project can be complete by all in a timely manner.  The General 
Contractor will coordinate from time to time with the Hardware contractor to make sure the electrical 
and Painting are properly coordinated with the hardware contractor. 

 
c. The Owner will Contract with a Electrical Subcontractor who will be required to coordinate his work 

with the Hardware Contractor in a timely manner.  The Hardware contractor will be required to 
coordinate and cooperate with the Painter so the project can be complete by all in a timely manner. 

 
 
ARCHITECTURAL 
 
 
A. SPECIFICATION ITEMS 
 
General Hardware note: 
 A. Change all door hardware closers to have metal closer covers, 689, painted finish. 
 
1. SPECIFICATION SECTION ---- 01500-2– Temporary Facilities and Controls 

d. 2.2 – TEMPORARY FACILITIES – A. – Field Offices, General:  B. – Common – use offices: 
e. Revise and delete reference to 2.2 – Temporary Facilities – A. and B. – not required. 

 
2. SPECIFICATION SECTION ---- 09912-3 - Painting 

f. This section of the Specifications and its requirements will be furnished by the Owner.  The Owner will 
Contract with a Painting Subcontractor who will be required to coordinate his work with the Hardware 
Contractor in a timely manner.  The Hardware contractor will be required to coordinate and cooperate 
with the Painter so project can be complete by all in a timely manner. 

 
3. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a. Section 08710 –page 6, 2.  Keying, and 3. Key Cabinet 
i. Delete reference to Construction keying. 

ii. Delete Key Cabinet, provide all other items called for in key control system so Owner and 
Hardware contractor can install in existing key cabinet. 

 
4. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 11, Heading O1 
i. Closer – provide metal closer cover, not plastic.  689 paint finish 

ii. Provide exterior neoprene swipe full width – NCK 315 
iii. Delete Auto door bottom 
iv. Provide wide threshold to cover concrete inside to the wood floor as discussed on walk thru.  



v.  
 
5. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 11, Heading O2 
i. Closer – provide metal closer cover, not plastic. 

ii. Provide exterior neoprene swipe full width. 
iii. Delete Auto door bottom 
iv. Provide wide threshold to cover concrete inside to the wood floor as discussed on walk thru.  

 
6. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 11, Heading O10 
i. Closer – provide metal closer cover, not plastic. 

ii. Threshold – Change to MCK 276 A72” – Verify length and width - Change threshold to a 
7”wide flat metal cover similar to existing to go from the wood floor to the lobby floor.  
Discussed at the walk thru. 

 
 
7. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 11, Heading 43 
i. Auto door bottom – Delete 

ii. Provide exterior neoprene door swipe. NCK 315 
iii. Provide interior jamb weather striping. MCK 303 A 

 
8. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 14, Heading 13 –Door 141, Door 143 
i. Add door switch to door  143, inside room on end of brick wall surface mounted 

ii. Change Powermatic operator to – 5710 – RF-1, doors 141, 143 
iii. Change door switch – 575 to 574 surface for both doors. 
iv. Change door switch – 662 to 574 – surface both doors 
v. Add to plan the above items. 

 
9. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 11, Heading 48- Door 101 
i. Change switch Post to – 574 – wall mounted, battery operated, radio signal.  Delete Switch 

Post 577. 
ii. Change existing threshold and add  ½ inch high threshold  

iii. Add exterior weatherstrip sweep – NCK 315 – Dark Bronze 
 

b.        Section 08710 – Page 11, Heading 48 – Door 105 
i. Change existing threshold and add  ½ inch high threshold  

 
10. SPECIFICATION SECTION ---- 08710 – Door Hardware 

a.  Section 08710 –page 12, Heading 06 - Door 127 
i. Panic hardware shall have a recessed floor strike in to existing carpet and concrete. 

ii. Add – Adjust doors to properly close at center.  Existing doors are not closing properly to 
meet fire code and latch correctly.  Reviewed on walk over. 

 
  
 
B. DRAWING ITEMS  
 
1. ARCHITECTURAL DRAWING AE-101:   

a. Alternate #1 note: 
i. Include doors #134,135,136,137 

1. Add the above doors to the Alternate #1 note. 
2. Add doors to the door schedule as Alternate #1. 



3. Add doors to the hardware door headings as Alt. #1 
 

ii. Door #101 
1. Show electrical from junction box to head of door to door closer. 
2. Delete reference to post at push button for door closer and relocate door closer button 

to side wall brick, surface mounted, battery operated. 
 

2. ARCHITECTURAL DRAWING AE-601 
a. Door Schedule: 

i. Change door 125 to type C door with wire glass. 
 

3. ARCHITECTURAL DRAWING AE-601 
a. Door Schedule: 

i. Change door 125 to type C door with wire glass. 
 
 
ELECTRICAL 
 
1. Electrical work for hardware. 
 

a. The Owner will furnish the Electrical subcontractor to hook up all electrical related items that connect 
to the hardware or needs connection to the Building Fire Alarm system. 

b. Hardware Contractor is to cooperate and coordinate all items of hardware that require electrical hook 
up. 

c. The Owner will Contract with an Electrical Subcontractor who will be required to coordinate his work 
with the Hardware Contractor in a timely manner.  The Hardware contractor will be required to 
coordinate and cooperate with the Painter so the project can be complete by all in a timely manner. 
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